



Franklin Road Widening, Star Rd to SH-16 Roadway Construction Package

Bid Tab Summary

Company Name	Contract Total	% of Eng	Comments
<i>Engineer's Estimate</i>	\$ 4,401,581.00	100%	N/A
Idaho Materials & Construction	\$ 6,044,534.00	137%	Subcontractors: Multiple, including Power Plus
Knife River Corp	\$ 4,908,055.00	112%	Subcontractors: Power Plus
Sunroc	\$ 4,615,000.00	105%	Subcontractors: Power Plus